SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 131 CONTRACT ID :© R -27723-A
LETTING DATE :

SECTION NO. 0001 BEAUTIFICATION AND WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 621-92968 SEED MIXTURE, WILD FLOWER 96.000 LBS

4 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
5 624-92647 HERBICIDE TREATMENT 8.000 ACRE
6 624-92647 HERBICIDE TREATMENT 10.000 ACRE
7 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
8 802-04893 REFERENCE POST 40.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER 141 CONTRACT ID : R -28102-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 17.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 11,500.000 SYS
9 202-02278 CURB, CONCRETE, REMOVE 6,000.000 LFT
10 202-91385 INLET, REMOVE 13.000 EACH
11 202-93047 MANHOLE, REMOVE 6.000 EACH
12 203-02000 EXCAVATION, COMMON 9,480.000 CYS
13 203-02010 EXCAVATION, ROCK 540.000 CYS
14 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
15 205-06937 TEMPORARY SILT FENCE 684.000 LFT
16 207-08268 SUBGRADE TREATMENT, TYPE 1V 15,900.000 SYS
17 211-07454 STRUCTURE BACKFILL 21,360.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,390.000 TON
19 303-07449 COMPACTED AGGREGATE, NO. 73 30.000 TON
20 304-07523 WIDENING WITH QC/QA-HMA, 2, 64, BASE, 374 IN 10.000 TON
21 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,300.000 TON
22 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 2,170.000 TON
23 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 6,050.000 TON
24 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,360.000 TON
25 406-05520 ASPHALT FOR TACK COAT 20.000 TON
26 603-92636 FENCE, CHAIN LINK, 72 IN. 70.000 LFT
27 604-07898 CURB RAMP, CONCRETE, D 11.000 SYS
28 604-07900 CURB RAMP, CONCRETE, F 29.000 SYS
29 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS
30 604-07902 CURB RAMP, CONCRETE, H 49.000 SYS
31 604-07903 CURB RAMP, CONCRETE, K 21.000 SYS
32 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,310.000 SYS
33 605-06120 CURB, CONCRETE 980.000 LFT
34 605-06140 CURB AND GUTTER, CONCRETE 6,710.000 LFT
35 610-08510 PCCP FOR APPROACHES 1,390.000 SYS
36 610-08510 PCCP FOR APPROACHES 300.000 SYS
37 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN. 2,540.000 SYS
38 616-02320 GEOTEXTILES 286.000 SYS
39 616-05688 RIPRAP, CLASS 1 290.000 TON
40 616-06451 RIPRAP, UNIFORM 26.000 TON
41 621-06575 SODDING, NURSERY 11,860.000 SYS
42 702-90915 CONCRETE, A 40.000 CYS
43 703-51030 REINFORCING STEEL 1,780.000 LBS
44 706-01268 HANDRAIL, ALUMINUM 20.000 LFT
45 714-05562 RETAINING WALL 3,150.000 SFT
46 714-26703 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 4 FT. 938.000 LFT
47 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 3 FT. 17.000 LFT

48 715-04612 PIPE 4,052.000 LFT



SCHEDULE OF PAY ITEMS PAGE 3

CALL ORDER 141 CONTRACT ID : R -28102-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REHABILITATION

49 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 1,130.000 LFT
50 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 9,260.000 LFT
51 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 19.000 LFT
52 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,570.000 LFT
53 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 810.000 LFT
54 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 840.000 LFT
55 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 400.000 LFT
56 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 510.000 LFT
57 715-05163 PIPE, TYPE 2, CIRCULAR, 60 IN. 830.000 LFT
58 715-05408 PIPE, SANITARY SEWER, 8 IN. 47.000 LFT
59 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 150.000 LFT
60 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 130.000 TON
61 718-52610 AGGREGATE FOR UNDERDRAINS 620.000 CYS
62 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,050.000 SYS
63 720-01092 MANHOLE, J15, MODIFIED 1.000 EACH
64 720-03194 MANHOLE 1.000 EACH
65 720-03194 MANHOLE 1.000 EACH
66 720-06607 SLOTTED DRAIN CLEANOUT 4.000 EACH
67 720-09078 MANHOLE, M5, MODIFIED 1.000 EACH
68 720-44000 CASTING, ADJUST TO GRADE 26.000 EACH
69 720-44000 CASTING, ADJUST TO GRADE 31.000 EACH
70 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
71 720-45005 INLET, A2 1.000 EACH
72 720-45041 INLET, H5 8.000 EACH
73 720-45045 INLET, J10 50.000 EACH
74 720-45055 INLET, M10 3.000 EACH
75 720-45260 PIPE CATCH BASIN, 12 IN. 1.000 EACH
76 720-93501 MANHOLE, L4 9.000 EACH
77 720-94612 MANHOLE, K4 6.000 EACH
78 720-95335 MANHOLE, M4 4.000 EACH
79 720-95422 MANHOLE, J4 29.000 EACH
80 720-98174 INLET, B15 12.000 EACH
81 720-98555 INLET, C15 1.000 EACH
82 732-04926 VALVE 17.000 EACH
83 732-04987 CONNECTION 1.000 EACH
84 732-04987 CONNECTION 4.000 EACH
85 732-04987 CONNECTION 7.000 EACH
86 732-07653 COARSE AGGREGATE, NO. 8 46.000 TON
87 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
88 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
89 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
90 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-07118 BARRICADE, 111-A 272.000 LFT
93 801-07119 BARRICADE, 111-B 120.000 LFT
94 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 418.000 LFT
95 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 152.000 SFT

96 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 62.000 SFT



SCHEDULE OF PAY ITEMS PAGE 4

CALL ORDER 141 CONTRACT ID : R -28102-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT REHABILITATION

97 802-97059 SIGN AND SUPPORTS, WIDE FLANGE, RESET 1.000 EACH
98 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 120.000 LFT
99 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,750.000 LFT
100 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 310.000 LFT

101 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 430.000 LFT



SCHEDULE OF PAY ITEMS PAGE 5
CALL ORDER 151 CONTRACT ID : R -28402-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07040 FIELD OFFICE, C 24.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
6 105-08523 RADIO SERVICE 24.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 1,826.000 m2
14 202-02279 CURB AND GUTTER, REMOVE 199.900 m

15 202-06580 CONTAMINATED SOIL, REMOVE 177.500 m3
16 202-52710 SIDEWALK, CONCRETE, REMOVE 233.000 m2
17 203-02000 EXCAVATION, COMMON 4,921.000 m3
18 205-03371 SEDIMENT REMOVE 94 .500 m3
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 4.400 Mg
20 205-06933 TEMPORARY DITCH INLET PROTECTION 44.000 EACH
21 207-08268 SUBGRADE TREATMENT, TYPE 1V 9,096.400 m2
22 211-07454 STRUCTURE BACKFILL 5,070.900 m3
23 213-08058 FLOWABLE BACKFILL 558.600 m3
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,290.300 Mg
25 304-07493 WIDENING WITH HMA, TYPE B 876.600 Mg
26 306-08034 MILLING, ASPHALT, 38 mm 12,915.500 m2
27 306-08432 MILLING, APPROACH 884.000 m2
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 MM 1,635.200 Mg
30 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 2,385.900 Mg
31 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,461.200 Mg
32 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,538.600 Mg
33 402-07433 HMA SURFACE, TYPE B 39.700 Mg
34 402-07453 HMA FOR TEMPORARY PAVEMENT 1,472.300 Mg
35 406-05520 ASPHALT FOR TACK COAT 12.800 Mg
36 604-07894 CURB RAMP, CONCRETE, A 4.810 m2
37 604-07900 CURB RAMP, CONCRETE, F 31.900 m2
38 604-07901 CURB RAMP, CONCRETE, G 3.700 m2
39 604-07902 CURB RAMP, CONCRETE, H 13.400 m2
40 604-44251 STEPS, CONCRETE 1.600 m3
41 604-91531 SIDEWALK, CONCRETE, 100 mm 1,801.200 m2
42 605-06125 CURB, CONCRETE, MODIFIED 70.200 m
43 605-06140 CURB AND GUTTER, CONCRETE 3,468.200 m
44 610-07486 HMA FOR APPROACHES, TYPE A 87.600 Mg
45 610-07487 HMA FOR APPROACHES, TYPE B 532.800 Mg
46 610-07712 PCCP FOR APPROACHES, 150 mm 2,909.300 m2
47 611-06497 MAILBOX ASSEMBLY, SINGLE 15.000 EACH
48 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 6

CALL ORDER 151 CONTRACT ID : R -28402-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 615-06505 MONUMENT, B 10.000 EACH
50 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
51 616-02320 GEOTEXTILES 241.400 m2
52 616-06405 RIPRAP, REVETMENT 160.600 Mg
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
54 621-06545 FERTILIZER 0.100 Mg
55 621-06554 SEED MIXTURE, U 4.900 kg
56 621-06557 SEED MIXTURE, T 61.400 kg
57 621-06565 MULCHING MATERIAL 0.100 Mg
58 621-06567 WATER 128.700 kL
59 621-06575 SODDING, NURSERY 7,150.000 m2
60 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 63.800 m
61 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,631.800 m
62 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 16.000 m
63 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,858.300 m
64 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 853.900 m
65 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 78.600 m
66 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 199.200 m
67 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 352.100 m
68 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 66.000 m
69 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 19.700 m
70 715-05408 PIPE, SANITARY SEWER, 200 mm 575.000 m
71 715-05409 PIPE, SANITARY SEWER, 250 mm 360.000 m
72 715-05411 PIPE, SANITARY SEWER, 300 mm 25.000 m
73 715-06692 LATERAL 410.000 m
74 715-06813 PIPE, SANITARY SEWER, 50 mm 27.000 m
75 715-08283 PCCP FOR STRUCTURE INSTALLATION 3,277.700 m2
76 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 961.100 Mg
77 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
78 715-46030 PIPE END SECTION, 750 mm 3.000 EACH
79 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
80 718-06531 OUTLET PROTECTOR, 3 3.000 EACH
81 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
82 718-52610 AGGREGATE FOR UNDERDRAINS 370.900 m3
83 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,895.300 m2
84 720-03194 MANHOLE 12.000 EACH
85 720-44296 CAP INLET 3.000 EACH
86 720-45035 INLET, F7 3.000 EACH
87 720-45075 INLET, R13 7.000 EACH
88 720-45275 PIPE CATCH BASIN, 600 mm 21.000 EACH
89 720-45410 MANHOLE, C4 18.000 EACH
90 720-45415 MANHOLE, D4 1.000 EACH
91 720-90984 MANHOLE, C2 15.000 EACH
92 720-92025 MANHOLE, D2 2.000 EACH
93 720-93409 INLET, B15, MODIFIED 1.000 EACH
94 720-93411 INLET, C15, MODIFIED 1.000 EACH
95 720-94208 MANHOLE, C10 1.000 EACH
96 720-98068 MANHOLE, E2 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 7

CALL ORDER 151 CONTRACT ID : R -28402-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

97 720-98174 INLET, B15 37.000 EACH
98 720-98555 INLET, C15 62.000 EACH
99 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
100 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 5,302.000 m
101 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
102 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
103 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
104 801-06775 MAINTAINING TRAFFIC LUMP LUMP
105 801-07118 BARRICADE, I111-A 14.400 m
106 801-07119 BARRICADE, 111-B 14.400 m
107 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 183.700 m
108 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 26.100 m2
109 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 6.300 m2
110 805-01842 HANDHOLE, SIGNAL 8.000 EACH
111 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
112 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 8.000 EACH
113 805-02855 SIGNAL SUPPORT FOUNDATION, 750 mm X 750 mm X 1850 mm 4.000 EACH
114 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 275.000 m
115 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
116 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6.000 EACH
117 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
118 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
119 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
120 805-78420 DISCONNECT HANGER 4.000 EACH
121 805-78467 SIGNAL CABLE, 3C 8GA. 13.000 m
122 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,300.000 m
123 805-78485 SIGNAL CABLE, 5C 14CGA. 580.000 m
124 805-78490 SIGNAL CABLE, 7C 14GA. 640.000 m
125 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 440.000 m
126 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
127 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 430.000 m
128 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
129 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
130 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 9.000 EACH
131 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 2.000 EACH
132 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 236.400 m
133 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 204.400 m
134 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 3,982.900 m
135 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 83.500 m
136 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 116.800 m
137 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 16.000 EACH
138 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 16.000 EACH

139 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 235.000 EACH



SCHEDULE OF PAY ITEMS PAGE 8

CALL ORDER 161 CONTRACT ID : R -28677-A
LETTING DATE :

SECTION NO. 0001 RESTORATION STREETSCAPE

1 105-07038 FIELD OFFICE, A 8.000 MOS
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 210-05668 DEMOLITION LUMP LUMP
8 702-76240 CONCRETE 37.250 CYS
9 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
10 719-03975 BUILDING PLUMBING LUMP LUMP
11 801-06640 CONSTRUCTION SIGN, A 1.000 EACH
12 807-03694 BUILDING ELECTRICAL LUMP LUMP

13 807-03974 BUILDING HEATING, VENTILATION, AIR CONDITIONING LUMP LUMP
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CALL ORDER : 171 CONTRACT ID : R -29086-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMROVEMENT WITH ADDED TRAVEL LANE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 72.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 8,498.000 SYS
12 202-02241 GUARDRAIL, REMOVE 640.000 LFT
13 202-02272 PAVED SIDE DITCH, REMOVE 595.000 LFT
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 203-02020 EXCAVATION, UNCLASSIFIED 38,849.000 CYS
19 203-02235 BREAKING PAVEMENT 1,924.000 SYS
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3,266.000 TON
21 205-06934 TEMPORARY MULCHING 20.000 TON
22 205-06937 TEMPORARY SILT FENCE 7,680.000 LFT
23 207-08263 SUBGRADE TREATMENT, TYPE IA 28,399.000 SYS
24 207-08265 SUBGRADE TREATMENT, TYPE I11A 828.000 SYS
25 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,244.000 SYS
26 211-07454 STRUCTURE BACKFILL 2,617.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,954.000 TON
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,841.000 TON
30 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 3,069.000 TON
31 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 12,054.000 TON
32 402-07434 HMA SURFACE, TYPE C 665.000 TON
33 402-07442 HVMA BASE, TYPE C 1,995.000 TON
34 406-05520 ASPHALT FOR TACK COAT 27.220 TON
35 605-97937 CURB AND GUTTER, CONCRETE, ROLL 610.000 LFT
36 607-06370 PAVED SIDE DITCH, H 2,145.000 LFT
37 610-07486 HMA FOR APPROACHES, TYPE A 300.000 TON
38 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
39 615-06490 RIGHT OF WAY MARKER 65.000 EACH
40 615-06505 MONUMENT, B 6.000 EACH
41 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
42 615-07832 BENCH MARK POST 1.000 EACH
43 616-02320 GEOTEXTILES 5,939.000 SYS
44 616-05689 RIPRAP, CLASS 2 1,771.000 TON
45 616-06451 RIPRAP, UNIFORM 6,561.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 20.000 EACH
47 621-06545 FERTILIZER 3.800 TON

48 621-06553 SEED MIXTURE, R 1,612.000 LBS
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CALL ORDER : 171 CONTRACT ID : R -29086-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMROVEMENT WITH ADDED TRAVEL LANE

49 621-06557 SEED MIXTURE, T 800.000 LBS
50 621-06565 MULCHING MATERIAL 18.970 TON
51 621-06567 WATER 18.800 KGAL
52 621-06575 SODDING, NURSERY 4,702.000 SYS
53 714-26712 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 6 FT. 240.000 LFT
54 714-44240 CONCRETE, A, STRUCTURES 7.400 CYS
55 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 8.000 EACH
56 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 98.000 LFT
57 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 78.000 LFT
58 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 144 .000 LFT
59 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 166.000 LFT
60 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 119.000 LFT
61 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 583.000 LFT
62 715-05842 CONCRETE ANCHOR, 42 IN. 4.000 EACH
63 715-06004 CONCRETE ANCHOR, 48 IN. 2.000 EACH
64 715-46005 PIPE END SECTION, 15 IN. 21.000 EACH
65 715-46030 PIPE END SECTION, 30 IN. 4.000 EACH
66 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 44.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 27.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, 111-A 216.000 LFT
73 802-04893 REFERENCE POST 1.000 EACH
74 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 223.000 LFT
75 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 21.000 LFT
76 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 157.250 SFT
77 802-76040 SIGN,SHEET ,ENCLOSED LENS WITH LEGEND (0.125 IN. THICKNESS) 13.750 SFT
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 14,043.000 LFT
79 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 424.000 LFT
80 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,303.000 LFT
81 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 291.000 LFT
82 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 141.000 LFT
83 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
84 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 144.000 EACH
86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 144.000 EACH

87 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,298.000 LFT
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CALL ORDER : 181 CONTRACT ID : R -29237-A
LETTING DATE :

SECTION NO. 0001 BIKE/PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 143.000 SYS
10 202-02772 CASTING, REMOVE 3.000 EACH
11 202-52710 SIDEWALK, CONCRETE, REMOVE 1,950.000 SYS
12 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
13 203-02020 EXCAVATION, UNCLASSIFIED 6.000 CYS
14 210-05813 PAINT LUMP LUMP
15 210-08379 STEEL 1.000 EACH
16 210-08379 STEEL 1.000 EACH
17 210-08379 STEEL 1.000 EACH
18 210-09172 REFLECTION 96.000 EACH
19 211-07454 STRUCTURE BACKFILL 47.300 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 504.000 TON
21 302-06464 SUBBASE FOR PCCP 9.700 CYS
22 303-02051 STONE, NO 2 122.000 TON
23 304-07490 HMA PATCHING, TYPE B 4.000 TON
24 402-07433 HVMA SURFACE, TYPE B 30.000 TON
25 402-07438 HVMA INTERMEDIATE, TYPE B 75.000 TON
26 406-05521 ASPHALT FOR TACK COAT 180.000 SYS
27 501-05110 CEMENT CONCRETE PAVEMENT, HIGH EARLY STRENGTH, 8 IN. 114.700 SYS
28 502-06327 PCCP, 10 IN. 32.000 SYS
29 604-04740 PAVERS 2,426.000 SFT
30 604-04740 PAVERS 274.000 SFT
31 604-07894 CURB RAMP, CONCRETE, A 112.000 SYS
32 604-90256 SIDEWALK, CONCRETE, 6 IN. 990.000 SYS
33 605-06090 CURB, INTEGRAL, CONCRETE 48.000 LFT
34 605-06120 CURB, CONCRETE 42.000 LFT
35 605-95635 CURB, CONCRETE, INTEGRAL, MODIFIED 1,259.000 LFT
36 610-07713 PCCP FOR APPROACHES, 8 IN. 188.000 SYS
37 616-04917 L IMESTONE LUMP LUMP
38 621-06565 MULCHING MATERIAL 6.000 TON
39 621-06570 TOP SOIL 13.000 CYS
40 621-06575 SODDING, NURSERY 85.000 SYS
41 621-98038 MULCH, HARDWOOD SHREDDED BARK 2.000 CYS
42 622-04648 TREE GRATE 12.000 EACH
43 622-05652 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN. 12.000 EACH
44 622-05654 PLANT, PERENNIAL 8.000 EACH
45 622-08638 PLANTING 94.500 CYS
46 702-76240 CONCRETE 5.000 CYS
47 702-76240 CONCRETE 6.000 CYS

48 715-08071 PIPE, RCP, 111, DO.3=75, 12 IN. 127.000 LFT
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CALL ORDER : 181 CONTRACT ID : R -29237-A
LETTING DATE :

SECTION NO. 0001 BIKE/PEDESTRIAN FACILITIES

49 715-08641 DRAINAGE 1.000 EACH
50 720-04682 INLET, 6.000 EACH
51 720-04790 CASTING 2.000 EACH
52 720-04790 CASTING 2.000 EACH
53 720-04790 CASTING 6.000 EACH
54 720-90579 HYDRANT SETTING, RELOCATE 1.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
57 801-06710 FLASHING ARROW SIGN 120.000 DAY
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07119 BARRICADE, 111-B 24.000 LFT
60 802-03706 SIGN PANEL, INSTALL 12.000 EACH
61 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 144.000 LFT
62 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 60.000 LFT
63 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 22.000 EACH
64 807-04962 LIGHT 1.000 EACH
65 807-06603 HANDHOLE, SIDEWALK 2.000 EACH
66 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 1,500.000 LFT
67 807-86805 SERVICE POINT, 1 1.000 EACH
68 807-94480 LIGHT STANDARD, INSTALL 22.000 EACH
69 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 252.000 LFT
70 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 75.000 LFT
71 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 745.000 LFT
72 808-75247 LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. 834.000 LFT
73 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH

74 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
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CALL ORDER 191 CONTRACT ID : R -29438-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION AND WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 91.000 SYS
9 202-02241 GUARDRAIL, REMOVE 82.000 LFT
10 202-62420 BRIDGE RAILING, REMOVE 155.000 LFT
11 203-02000 EXCAVATION, COMMON 13,544.000 CYS
12 203-51223 EXCAVATION, WATERWAY 155.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 10.000 TON
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 217.000 LFT
15 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
16 205-06937 TEMPORARY SILT FENCE 1,760.000 LFT
17 207-08262 SUBGRADE TREATMENT, TYPE I 17,032.000 SYS
18 207-08264 SUBGRADE TREATMENT, TYPE 11 1,306.000 SYS
19 211-07454 STRUCTURE BACKFILL 501.000 CYS
20 213-52830 FLOWABLE MORTAR 7.400 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,839.000 TON
22 302-07455 DENSE GRADED SUBBASE 33.400 CYS
23 306-08033 MILLING, ASPHALT, 1 IN. 566.000 SYS
24 306-08041 MILLING, PCCP 211.000 SYS
25 306-08043 MILLING, TRANSITION 40.000 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,021.000 TON
27 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 400.000 TON
28 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,719.000 TON
29 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,247.000 TON
30 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,498.000 TON
31 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,690.000 TON
32 402-07451 HMA WEDGE AND LEVEL, TYPE B 118.000 TON
33 406-05520 ASPHALT FOR TACK COAT 14.000 TON
34 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
35 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 81.000 LFT
38 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 201.000 SYS
39 610-07486 HMA FOR APPROACHES, TYPE A 134.000 TON
40 610-08446 PCCP FOR APPROACHES, 6 IN. 111.000 SYS
41 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
42 615-06490 RIGHT OF WAY MARKER 34.000 EACH
43 615-06505 MONUMENT, B 18.000 EACH
44 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
45 616-02320 GEOTEXTILES 1,476.000 SYS
46 616-06405 RIPRAP, REVETMENT 1,818.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH

48 621-06545 FERTILIZER 2.500 TON
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CALL ORDER 191 CONTRACT ID : R -29438-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION AND WIDENING

49 621-06554 SEED MIXTURE, U 1,042.000 LBS
50 621-06565 MULCHING MATERIAL 12.300 TON
51 621-06567 WATER 6.300 KGAL
52 621-06574 SODDING 1,750.000 SYS
53 701-51190 PILE, STEEL H, HP 10 X 42 472.000 LFT
54 701-91792 PILE TIP, STEEL H 16.000 EACH
55 701-97805 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 10 X 42 88.000 LFT
56 702-51863 FIELD DRILLED HOLE IN CONCRETE 394.000 EACH
57 703-51032 REINFORCING STEEL, EPOXY COATED 40,450.000 LBS
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 88.200 CYS
59 706-06341 RAILING, PF-2 168.000 LFT
60 706-51020 CONCRETE, C, RAILING 18.600 CYS
61 709-51821 SURFACE SEAL LUMP LUMP
62 712-04960 RELOCATE LUMP LUMP
63 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,744 .000 LFT
64 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 682.000 LFT
65 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 77.000 LFT
66 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 221.000 LFT
67 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 67.000 LFT
68 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 259.000 LFT
69 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 350.000 LFT
70 715-46000 PIPE END SECTION, 12 IN. 3.000 EACH
71 715-46005 PIPE END SECTION, 15 IN. 16.000 EACH
72 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
73 718-06529 OUTLET PROTECTOR, 2 13.000 EACH
74 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
75 718-52610 AGGREGATE FOR UNDERDRAINS 605.000 CYS
76 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,684.000 SYS
77 720-45260 PIPE CATCH BASIN, 12 IN. 2.000 EACH
78 722-51842 BRIDGE DECK OVERLAY 362.000 SYS
79 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.400 CYS
80 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 95.000 SFT
81 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07119 BARRICADE, 111-B 420.000 LFT
87 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 138.000 LFT
88 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 55.000 SFT
89 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.000 SFT
90 805-96014 SAW CUT, FULL DEPTH 572.000 LFT
91 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 238.000 LFT
92 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 238.000 LFT
93 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,054.000 LFT
94 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,684.000 LFT
95 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 326.000 LFT

96 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 125.000 LFT
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CALL ORDER 191 CONTRACT ID : R -29438-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION AND WIDENING

97 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
98 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
99 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 122.000 EACH

100 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 946.000 LFT
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CALL ORDER 201 CONTRACT ID : R -29514-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 24.000 MOS
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 39,410.000 m3
12 203-02070 BORROW 570,895.000 m3
13 203-08667 STRIP DRAIN, 150 mm 30,715.000 m

14 203-08668 STRIP DRAIN, 300 mm 760.000 m

15 204-02290 SETTLEMENT PLATE 27.000 EACH
16 204-08396 STANDPIPE PIEZOMETER 7.000 EACH
17 204-08397 WATER MONITORING BOREHOLE 7.000 EACH
18 204-08415 STAKES, SETTLEMENT 27.000 EACH
19 205-03371 SEDIMENT REMOVE 40.000 m3
20 205-06930 SPLASHPAD, RIPRAP 7.000 Mg
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 365.000 Mg
22 205-06934 TEMPORARY MULCHING 68.000 Mg
23 205-06936 TEMPORARY SEDIMENT TRAP 363.000 Mg
24 205-06937 TEMPORARY SILT FENCE 947.000 m

25 205-06938 TEMPORARY SLOPE DRAIN 190.000 m

26 206-94483 SHEET PILING, STEEL, S 2.4 503.000 m2
27 207-08262 SUBGRADE TREATMENT, TYPE 1 25,085.000 m2
28 207-08264 SUBGRADE TREATMENT, TYPE 11 2,894.000 m2
29 207-08267 SUBGRADE TREATMENT, TYPE I11A 516.000 m2
30 211-02050 B BORROW 9,987.000 m3
31 211-07454 STRUCTURE BACKFILL 25,690.000 m3
32 212-06281 STOCKPILED SELECTED MATERIAL 8,830.000 m3
33 212-06282 STOCKPILED SELECTED MATERIAL, SALVAGED 8,830.000 m3
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,531.000 Mg
35 302-07455 DENSE GRADED SUBBASE 104.000 m3
36 401-06264 PROFILOGRAPH, HMA LUMP LUMP
37 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,148.000 Mg
38 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,677.000 Mg
39 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 7,563.000 Mg
40 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 3,211.000 Mg
41 402-07433 HMA SURFACE, TYPE B 250.000 Mg
42 402-07438 HVMA INTERMEDIATE, TYPE B 378.000 Mg
43 402-07441 HMA BASE, TYPE B 1,331.000 Mg
44 406-05520 ASPHALT FOR TACK COAT 25.000 Mg
45 601-01522 GUARDRAIL TRANSITION TYPE TGB 3.000 EACH
46 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 2.000 EACH
47 601-05999 CURVED TERMINAL END 1.000 EACH
48 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
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CALL ORDER 201 CONTRACT ID : R -29514-A
LETTING DATE :

SECTION NO. 0001 ROAD CONSTRUCTION

49 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 1,345.000 m

50 602-06729 BARRIER DELINEATOR 8.000 EACH
51 607-06335 PAVED SIDE DITCH, A 52.000 m

52 608-05741 WICK DRAIN 382,000.000 m

53 608-05742 DRAINAGE BLANKET 1,713.000 m3
54 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 682.000 m2
55 610-07486 HMA FOR APPROACHES, TYPE A 15.000 Mg
56 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
57 615-06505 MONUMENT, B 6.000 EACH
58 615-06530 POST, BENCHMARK 1.000 EACH
59 616-02320 GEOTEXTILES 3,520.000 m2
60 616-05688 RIPRAP, CLASS 1 491.000 Mg
61 616-05689 RIPRAP, CLASS 2 868.000 Mg
62 616-06405 RIPRAP, REVETMENT 1,334.000 Mg
63 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
64 621-04258 SEED MIXTURE 13.000 kg
65 621-04258 SEED MIXTURE 45.000 kg
66 621-04258 SEED MIXTURE 8.000 kg
67 621-06545 FERTILIZER 9.000 Mg
68 621-06557 SEED MIXTURE, T 2,281.000 kg
69 621-06559 MULCHED SEEDING, R 84,356.000 m2
70 621-06565 MULCHING MATERIAL 8.000 Mg
71 621-06567 WATER 38.000 kL
72 621-06567 WATER 5,950.000 kL
73 621-06574 SODDING 2,252.000 m2
74 621-06737 SEED MIXTURE, EMERGENT WETLAND 7.000 kg
75 622-52436 SIGN, DO NOT MOW OR SPRAY 10.000 EACH
76 622-91786 SEEDLING 1,096.000 EACH
77 622-91786 SEEDLING 550.000 EACH
78 624-92647 HERBICIDE TREATMENT 1.000 ha
79 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
80 701-08253 PILE SLEEVES 38.000 EACH
81 701-51195 PILE, STEEL H, HP 310 X 79 1,349.000 m

82 701-91792 PILE TIP, STEEL H 38.000 EACH
83 702-51005 CONCRETE, A, SUBSTRUCTURE 127.700 m3
84 703-51032 REINFORCING STEEL, EPOXY COATED 66,173.000 kg
85 704-51002 CONCRETE, C, SUPERSTRUCTURE 166.800 m3
86 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
87 706-51020 CONCRETE, C, RAILING 13.400 m3
88 707-05985 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 1V, 1372 mm X 508 mm 279.000 m

89 709-51821 SURFACE SEAL LUMP LUMP
90 715-02935 PIPE, PVC, OUTLET, 150 mm 110.000 m

91 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 74.000 m

92 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 2,366.000 m

93 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 687.000 m

94 715-05143 PIPE, TYPE 1, CIRCULAR, 2250 mm 140.000 m

95 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 39.000 m

96 715-06825 CONCRETE ANCHOR 2.000 EACH
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CALL ORDER 201 CONTRACT ID : R -29514-A
LETTING DATE :

SECTION NO. 0001 ROAD CONSTRUCTION

97 715-46005 PIPE END SECTION, 375 mm 4.000 EACH
98 715-46040 PIPE END SECTION, 900 mm 4.000 EACH
99 715-91361 PIPE, PVC, 150 mm 217.000 m
100 716-04832 PIPE CASING, 5.000 m
101 716-09139 PIPE INSTALLATION, TRENCHLESS, 250 mm 18.000 m
102 718-06528 OUTLET PROTECTOR, 1 10.000 EACH
103 718-06531 OUTLET PROTECTOR, 3 4.000 EACH
104 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
105 718-52610 AGGREGATE FOR UNDERDRAINS 528.000 m3
106 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,429.000 m2
107 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
108 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1.000 m
109 724-51925 STRUCTURAL EXPANSION JOINT, SS 60.000 m
110 731-93945 FACE PANELS, CONCRETE 1,798.000 m2
111 731-93946 WALL ERECTION 1,798.000 m2
112 731-93947 LEVELING PAD, CONCRETE 227.000 m
113 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
114 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
115 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 2,097.000 m
116 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 10.000 m
117 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
118 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
119 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
120 801-06775 MAINTAINING TRAFFIC LUMP LUMP
121 801-07119 BARRICADE, 111-B 44 .000 m
122 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 29.000 m
123 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
124 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.000 m2
125 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 4.000 m2
126 802-96248 POST, WOOD, 100 mm X 100 mm 17.000 m
127 808-06694 LINE, PAINT, SOLID, YELLOW, 200 mm 67.000 m
128 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 311.000 m
129 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,568.000 m
130 808-06711 LINE, PAINT, BROKEN, WHITE, 100 mm 30.000 m
131 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 168.000 m
132 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 45.000 m
133 808-75078 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 6.000 m
134 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,327.000 m
135 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 27.000 m
136 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 7.000 m
137 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
138 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 111.000 m



SCHEDULE OF PAY ITEMS PAGE 19

CALL ORDER - 211 CONTRACT ID : R -29785-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 5.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 5.000 MOS
6 105-08523 RADIO SERVICE 5.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 515.000 SYS
16 202-02241 GUARDRAIL, REMOVE 80.000 LFT
17 202-02273 CENTER CURB, CONCRETE, REMOVE 333.000 SYS
18 202-04089 SIGN, SHEET, REMOVE 1.000 EACH
19 202-05545 REGULATED MATERIALS, DISPOSE, C 10.000 CYS
20 202-05550 REGULATED MATERIALS, REMOVE, C 10.000 CYS
21 202-05555 REGULATED MATERIALS, TRANSPORT, C 10.000 CYS
22 202-07603 TESTING FOR WASTE, C 5.000 EACH
23 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
24 203-02000 EXCAVATION, COMMON 1,630.000 CYS
25 205-03371 SEDIMENT, REMOVE 10.000 CYS
26 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 11.000 TON
27 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
28 205-06937 TEMPORARY SILT FENCE 400.000 LFT
29 207-08263 SUBGRADE TREATMENT, TYPE IA 5,044.000 SYS
30 207-08266 SUBGRADE TREATMENT, TYPE 111 984.000 SYS
31 211-07454 STRUCTURE BACKFILL 184.000 CYS
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 459.000 TON
33 302-06464 SUBBASE FOR PCCP 517.000 CYS
34 303-02051 STONE, NO 2 45.000 TON
35 304-07783 HMA PATCHING, TYPE D 825.000 TON
36 306-08034 MILLING, ASPHALT, 1 1/2 IN. 542.000 SYS
37 402-07453 HMA FOR TEMPORARY PAVEMENT 217.000 TON
38 402-07784 HMA SURFACE, TYPE D 108.000 TON
39 402-07785 HMA INTERMEDIATE, TYPE D 104.000 TON
40 402-07786 HWA BASE, TYPE D 589.000 TON
41 406-05520 ASPHALT FOR TACK COAT 1.700 TON
42 502-06327 PCCP, 10 IN. 2,817.000 SYS
43 503-05240 D-1 CONTRACTION JOINT 1,550.000 LFT
44 605-06090 CURB, INTEGRAL, CONCRETE 695.500 LFT
45 605-06120 CURB, CONCRETE 433.000 LFT
46 605-06255 CENTER CURB, D, CONCRETE 273.700 SYS
47 605-94082 CURB TURNOUT, CONCRETE 6.000 EACH

48 610-07713 PCCP FOR APPROACHES, 8 IN. 405.000 SYS
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CALL ORDER - 211 CONTRACT ID : R -29785-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

49 615-06490 RIGHT OF WAY MARKER 9.000 EACH
50 615-06505 MONUMENT, B 1.000 EACH
51 615-06515 MONUMENT, D 2.000 EACH
52 616-02320 GEOTEXTILES 31.000 SYS
53 616-06405 RIPRAP, REVETMENT 3.000 TON
54 616-06451 RIPRAP, UNIFORM 9.100 TON
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
56 621-06545 FERTILIZER 0.100 TON
57 621-06557 SEED MIXTURE, T 120.500 LBS
58 621-06560 MULCHED SEEDING, U 1,700.000 SYS
59 621-06565 MULCHING MATERIAL 0.100 TON
60 621-06567 WATER 7.300 KGAL
61 621-06575 SODDING, NURSERY 1,826.000 SYS
62 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 230.500 LFT
63 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 281.000 LFT
64 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 52.000 LFT
65 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
66 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
67 720-45045 INLET, J10 5.000 EACH
68 720-45055 INLET, M10 4.000 EACH
69 720-45270 PIPE CATCH BASIN, 18 IN. 2.000 EACH
70 720-45410 MANHOLE, C4 2.000 EACH
71 720-95422 MANHOLE, J4 1.000 EACH
72 720-98174 INLET, B15 1.000 EACH
73 720-98555 INLET, C15 1.000 EACH
74 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,307.000 LFT
76 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 100.000 LFT
77 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07119 BARRICADE, 111-B 150.000 LFT
80 801-94295 SIGNAL HEAD, RELOCATE 12.000 EACH
81 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 50.000 LFT
82 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 33.000 SFT
83 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 1.000 EACH
84 805-01842 HANDHOLE, SIGNAL 2.000 EACH
85 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
86 805-03162 TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION LUMP LUMP
87 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 484.000 LFT
88 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 1.000 EACH
89 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 1.000 EACH
90 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 3.000 EACH
91 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
92 805-78420 DISCONNECT HANGER 2.000 EACH
93 805-78467 SIGNAL CABLE, 3C 8GA. 43.000 LFT
94 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,612.000 LFT
95 805-78485 SIGNAL CABLE, 5C 14CGA. 362.000 LFT

96 805-78490 SIGNAL CABLE, 7C 14GA. 1,091.000 LFT
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CALL ORDER - 211 CONTRACT ID : R -29785-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

97 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,945.000 LFT
98 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
99 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,266.000 LFT
100 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 12.000 EACH
101 808-06368 TRANSVERSE MARKING, REMOVE 75.000 LFT
102 808-06716 LINE, REMOVE 1,169.000 LFT
103 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 2,254.000 LFT
104 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 2,949.000 LFT
105 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 191.000 LFT
106 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 4.000 EACH
107 808-75073 PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY 3.000 EACH

108 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1.000 EACH
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CALL ORDER t 241 CONTRACT ID : RS-29121-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 304-07783 HMA PATCHING, TYPE D 500.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 47,700.000 SYS
12 306-08043 MILLING, TRANSITION 1,600.000 SYS
13 306-08432 MILLING, APPROACH 4,948.000 SYS
14 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,936.000 TON
15 406-05520 ASPHALT FOR TACK COAT 13.000 TON
16 604-07897 CURB RAMP, CONCRETE, C 7.000 SYS
17 610-07488 HMA FOR APPROACHES, TYPE C 613.000 TON
18 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 27.660 TON
19 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
20 612-60410 DRILLED HOLE FOR UNDERSEAL 15.000 EACH
21 720-04499 INLET, RECONSTRUCT 1.000 EACH
22 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
23 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,304.000 LFT
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,304.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
27 801-06710 FLASHING ARROW SIGN 40.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
30 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 16.000 EACH
31 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,920.000 LFT
32 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,480.000 LFT
33 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,657.000 LFT
34 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 300.000 LFT
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 14,626.000 LFT
36 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 864.000 LFT
37 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,456.000 LFT
38 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
39 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
40 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 23

CALL ORDER 251 CONTRACT ID : RS-29142-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
6 105-08523 RADIO SERVICE 12.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 522.500 LFT
13 202-93741 GUARD RAIL END TREATMENT, REMOVE 9.000 EACH
14 203-02070 BORROW 60.000 CYS
15 203-08607 LINEAR GRADING 2,151.000 LFT
16 207-08263 SUBGRADE TREATMENT, TYPE IA 317.000 SYS
17 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,500.000 SYS
18 303-01180 COMPACTED AGGREGATE, NO. 53 600.000 TON
19 303-07449 COMPACTED AGGREGATE, NO. 73 3,440.000 TON
20 304-07491 HMA PATCHING, TYPE C 3,178.000 TON
21 304-07494 WIDENING WITH HMA, TYPE C 1,400.000 TON
22 306-08033 MILLING, ASPHALT, 1 IN. 191,709.000 SYS
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 6,170.000 SYS
24 306-08043 MILLING, TRANSITION 4,442 .000 SYS
25 306-08432 MILLING, APPROACH 7,714.000 SYS
26 401-06264 PROFILOGRAPH, HMA LUMP LUMP
27 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 16,715.000 TON
28 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 21,313.000 TON
29 406-05520 ASPHALT FOR TACK COAT 103.100 TON
30 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
31 601-93346 GUARDRAIL CONNECTOR, AS 2.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 12.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 575.000 LFT
34 601-99123 GUARDRAIL TRANSITION, GP 4.000 EACH
35 610-07488 HMA FOR APPROACHES, TYPE C 2,319.000 TON
36 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 152.400 TON
37 612-60410 DRILLED HOLE FOR UNDERSEAL 2,539.000 EACH
38 615-06505 MONUMENT, B 7.000 EACH
39 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 3.000 EACH
40 616-06405 RIPRAP, REVETMENT 40.000 TON
41 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 12,400.000 LFT
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,300.000 LFT
44 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 1.000 EACH
47 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 130.000 LFT

48 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 75.000 LFT
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CALL ORDER 251 CONTRACT ID : RS-29142-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 940.000 LFT
50 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 623.000 LFT
51 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 79.000 LFT
52 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 123,461.000 LFT
53 808-06716 LINE, REMOVE 1,642.000 LFT
54 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,400.000 LFT
55 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 58,900.000 LFT
56 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 34.000 LFT

57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,236.000 EACH
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CALL ORDER : 261 CONTRACT ID : RS-29758-A
LETTING DATE :

SECTION NO. 0001 PCCP PATCHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 5.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 5.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-08263 SUBGRADE TREATMENT, TYPE IA 4,300.000 SYS
11 302-06464 SUBBASE FOR PCCP 90.000 CYS
12 503-03489 RETROFITTED TIE BARS 403.000 EACH
13 506-06333 PCCP PATCHING, FULL DEPTH 3,300.000 SYS
14 601-06035 GUARDRAIL, RESET 100.000 LFT
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
16 621-06559 MULCHED SEEDING, R 400.000 SYS
17 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 1,350.000 LFT
18 718-52610 AGGREGATE FOR UNDERDRAINS 300.000 CYS
19 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,300.000 SYS
20 725-06863 PIPE LINER, THERMOPLASTIC, AREA 11.6 SFT 222.000 LFT
21 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
22 801-06198 PATROLLER 120.000 DAY
23 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
24 801-06710 FLASHING ARROW SIGN 240.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,225.000 LFT
27 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 100.000 LFT
28 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 310.000 LFT

29 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 17.000 EACH
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CALL ORDER 291 CONTRACT ID : B -28803-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 16.000 MOS

3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 48.000 MOS

5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

6 109-08359 LIQUIDATED DAMAGES 1.000 DOL

7 109-08360 CONTRACT LIENS 1.000 DOL

8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 8,360.000 SYS

15 202-02241 GUARDRAIL, REMOVE 4,040.000 LFT

16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 68.000 SFT

19 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
20 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
21 202-91385 INLET, REMOVE 1.000 EACH
22 203-02000 EXCAVATION, COMMON 54,380.000 CYS
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 200.000 TON
24 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
25 205-06937 TEMPORARY SILT FENCE 11,169.000 LFT

26 207-08263 SUBGRADE TREATMENT, TYPE IA 13,294.000 SYS

27 207-08265 SUBGRADE TREATMENT, TYPE I11A 2,646.000 SYS

28 207-08266 SUBGRADE TREATMENT, TYPE 111 3,812.000 SYS

29 211-02050 B BORROW 500.000 CYS

30 211-07454 STRUCTURE BACKFILL 908.000 CYS
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,992.000 TON
32 304-07491 HMA PATCHING, TYPE C 500.000 TON

33 306-08034 MILLING, ASPHALT, 1 1/2 IN. 43,878.000 SYS

34 401-06264 PROFILOGRAPH, HMA LUMP LUMP
35 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,455.000 TON
36 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 2,689.000 TON

37 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 4,592.000 TON

38 401-07418 QC/QA-HMA, 3, 76, BASE, 25.0 MM 1,013.000 TON
39 402-05496 HMA FOR ISLANDS 4.000 TON
40 406-05521 ASPHALT FOR TACK COAT 80,640.000 SYS
41 605-06120 CURB, CONCRETE 92.000 LFT
42 610-07487 HMA FOR APPROACHES, TYPE B 410.000 TON
43 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
44 615-06490 RIGHT OF WAY MARKER 18.000 EACH
45 615-06505 MONUMENT, B 24.000 EACH
46 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
47 616-02320 GEOTEXTILES 132.000 SYS

48 616-06405 RIPRAP, REVETMENT 260.000 TON



SCHEDULE OF PAY ITEMS PAGE 27

CALL ORDER 291 CONTRACT ID : B -28803-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
50 621-06545 FERTILIZER 3.600 TON
51 621-06553 SEED MIXTURE, R 1,442.000 LBS
52 621-06565 MULCHING MATERIAL 17.800 TON
53 621-06567 WATER 1.000 KGAL
54 621-06574 SODDING 285.000 SYS
55 714-07539 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 2 FT. 96.000 LFT
56 714-44240 CONCRETE, A, STRUCTURES 4.600 CYS
57 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 294.000 LFT
58 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 134.000 LFT
59 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 176.000 LFT
60 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 4.000 LFT
61 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 296.000 LFT
62 715-05273 PIPE, TYPE 1, DEFORMED, MIN. AREA 38.0 SQ. FT. 104.000 LFT
63 715-46005 PIPE END SECTION, 15 IN. 13.000 EACH
64 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
65 715-46020 PIPE END SECTION, 24 IN. 4.000 EACH
66 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
67 720-45045 INLET, J10 1.000 EACH
68 720-45410 MANHOLE, C4 1.000 EACH
69 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
71 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 350.000 LFT
72 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
73 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07119 BARRICADE, 111-B 252.000 LFT
77 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 648.000 LFT
78 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 28.000 LFT
79 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 11.000 SFT
80 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 626.250 SFT
81 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 85.500 SFT
82 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 24,531.000 LFT
83 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 24,149.000 LFT
84 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 9.000 EACH
85 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 6.000 EACH
86 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 204.000 LFT
87 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 2,260.000 LFT
88 808-75078 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 264.000 LFT

89 808-75090 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 44.000 LFT
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CALL ORDER : 301 CONTRACT ID : B -28846-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 102.300 LFT
8 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
9 202-96133 PIPE, REMOVE 35.000 LFT
10 203-02000 EXCAVATION, COMMON 2,751.000 CYS
11 203-02070 BORROW 2,082.000 CYS
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 239.000 TON
13 205-06936 TEMPORARY SEDIMENT TRAP 92.000 TON
14 206-51220 EXCAVATION, WET 465.000 CYS
15 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 70.000 CYS
16 207-08265 SUBGRADE TREATMENT, TYPE I11A 5,920.000 SYS
17 211-07454 STRUCTURE BACKFILL 1,020.000 CYS
18 303-52308 COMPACTED AGGREGATE, O, 53 593.000 TON
19 306-08043 MILLING, TRANSITION 267.000 SYS
20 402-07433 HVMA SURFACE, TYPE B 261.000 TON
21 402-07438 HVMA INTERMEDIATE, TYPE B 534.000 TON
22 402-07441 HMA BASE, TYPE B 1,346.000 TON
23 406-05521 ASPHALT FOR TACK COAT 8,697.000 SYS
24 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 318.750 LFT
27 615-06490 RIGHT OF WAY MARKER 7.000 EACH
28 615-06505 MONUMENT, B 2.000 EACH
29 616-02320 GEOTEXTILES 1,322.000 SYS
30 616-05688 RIPRAP, CLASS 1 225.000 TON
31 616-06405 RIPRAP, REVETMENT 395.000 TON
32 616-06451 RIPRAP, UNIFORM 418.000 TON
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
34 621-06559 MULCHED SEEDING, R 6,713.000 SYS
35 621-06567 WATER 5.900 KGAL
36 621-06574 SODDING 1,640.000 SYS
37 723-06660 WINGWALL 90.000 SYS
38 723-06919 STRUCTURE, PRECAST THREE-SIDED, 288 IN. X 120 IN. 78.000 LFT
39 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
40 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
43 801-07118 BARRICADE, 111-A 48.000 LFT
44 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,800.000 LFT

45 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 225.000 LFT
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CALL ORDER - 311 CONTRACT ID : B -28923-A
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 189.000 SYS
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 203-02000 EXCAVATION, COMMON 443.000 CYS
16 203-02070 BORROW 747.000 CYS
17 203-04523 DEWATERING LUMP LUMP
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 97.000 TON
19 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
20 207-08263 SUBGRADE TREATMENT, TYPE IA 538.000 SYS
21 211-07454 STRUCTURE BACKFILL 229.000 CYS
22 303-01180 COMPACTED AGGREGATE, NO. 53 93.000 TON
23 303-93506 AGGREGATE, 2 138.000 CYS
24 303-94433 AGGREGATE, 12 291.000 CYS
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 594.000 SYS
26 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 182.000 TON
27 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 222.000 TON
28 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 517.000 TON
29 406-05520 ASPHALT FOR TACK COAT 1.300 TON
30 605-06120 CURB, CONCRETE 657.000 LFT
31 605-06215 CENTER CURB, D, CONCRETE 15.000 LFT
32 607-06335 PAVED SIDE DITCH, A 28.000 LFT
33 615-06490 RIGHT OF WAY MARKER 9.000 EACH
34 616-02320 GEOTEXTILES 671.000 SYS
35 616-06405 RIPRAP, REVETMENT 603.000 TON
36 621-06567 WATER 6.000 KGAL
37 621-06574 SODDING 1,392.000 SYS
38 702-51863 FIELD DRILLED HOLE IN CONCRETE 22.000 EACH
39 703-06029 REINFORCING BARS, EPOXY COATED 6,180.000 LBS
40 714-07660 CULVERT, REINFORCED CONCRETE BOX SECTIONS, 20 FT X 7 FT 102.000 LFT
41 714-44240 CONCRETE, A, STRUCTURES 85.000 CYS
42 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 16.000 LFT
43 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 16.000 LFT
44 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 21.000 LFT
45 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 9.000 LFT
46 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 82.000 LFT
47 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH

48 715-92037 PIPE, PVC, 4 IN. 13.000 LFT
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CALL ORDER - 311 CONTRACT ID : B -28923-A
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

49 720-45035 INLET, F7 1.000 EACH
50 720-45410 MANHOLE, C4 1.000 EACH
51 720-95422 MANHOLE, J4 1.000 EACH
52 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 44 .000 EACH
54 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07119 BARRICADE, 111-B 96.000 LFT
58 802-91122 SIGN, GROUND MOUNTED, RESET 6.000 EACH
59 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 960.000 LFT
60 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 240.000 LFT
61 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 1.000 EACH
62 807-98690 HANDHOLE ADJUSTED TO GRADE 1.000 EACH
63 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 193.000 LFT
64 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 40.000 LFT
65 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 842.000 LFT
66 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 127.000 LFT
67 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 309.000 LFT
68 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
69 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH

70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16.000 EACH
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CALL ORDER 321 CONTRACT ID : B -29233-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 16.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 6,065.000 CYS
10 203-02070 BORROW 17,310.000 CYS
11 203-51223 EXCAVATION, WATERWAY 285.000 CYS
12 204-02290 SETTLEMENT PLATE 10.000 EACH
13 205-03371 SEDIMENT, REMOVE 126.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 36.000 TON
15 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
16 205-06934 TEMPORARY MULCHING 6.000 TON
17 205-06937 TEMPORARY SILT FENCE 1,557.000 LFT
18 206-51215 EXCAVATION, X 59.000 CYS
19 206-51220 EXCAVATION, WET 105.000 CYS
20 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 745.000 CYS
21 207-08264 SUBGRADE TREATMENT, TYPE 11 4,634.000 SYS
22 211-02050 B BORROW 1,800.000 CYS
23 211-07454 STRUCTURE BACKFILL 861.000 CYS
24 214-07203 GEOGRID, 11 1,333.000 SYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 816.000 TON
26 302-07455 DENSE GRADED SUBBASE 30.000 CYS
27 306-08033 MILLING, ASPHALT, 1 IN. 134.000 SYS
28 402-07432 HVMA SURFACE, TYPE A 330.000 TON
29 402-07435 HMA INTERMEDIATE, TYPE A 412.000 TON
30 402-07440 HVA BASE, TYPE A 1,374.000 TON
31 406-05520 ASPHALT FOR TACK COAT 2.000 TON
32 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
33 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
34 601-06037 GUARDRAIL END TREATMENT, | 4.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 269.000 LFT
36 602-06729 BARRIER DELINEATOR 13.000 EACH
37 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 185.000 SYS
38 610-07486 HVMA FOR APPROACHES, TYPE A 26.000 TON
39 615-06490 RIGHT OF WAY MARKER 19.000 EACH
40 615-06505 MONUMENT, B 8.000 EACH
41 616-02305 GABIONS 77.000 CYS
42 616-02320 GEOTEXTILES 2,319.000 SYS
43 616-05688 RIPRAP, CLASS 1 894.000 TON
44 616-06405 RIPRAP, REVETMENT 553.000 TON
45 616-93019 RIPRAP, GROUTED, 18 IN. 69.000 SYS
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-01371 SEED MIXTURE, LEGUME, 2 20.000 LBS

48 621-06545 FERTILIZER 1.000 TON
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CALL ORDER 321 CONTRACT ID : B -29233-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 621-06553 SEED MIXTURE, R 333.000 LBS
50 621-06557 SEED MIXTURE, T 450.000 LBS
51 621-06565 MULCHING MATERIAL 4.000 TON
52 621-06567 WATER 3.000 KGAL
53 621-06574 SODDING 723.000 SYS
54 621-52448 SIGN, DO NOT SPRAY 2.000 EACH
55 622-91786 SEEDLING 50.000 EACH
56 622-98200 SIGN, DO NOT DISTURB 2.000 EACH
57 701-05569 CORED HOLE IN ROCK 104.000 LFT
58 701-05783 OBSTRUCTIONS 4.000 HRS
59 701-06027 TEST PILE 4.000 EACH
60 701-08152 STATIC PILE LOAD TEST 1.000 EACH
61 701-08651 MICROPILES, 7 3/4 IN. DIAMETER 958.000 LFT
62 701-08669 EXCESS GROUT 12.000 HRS
63 702-51005 CONCRETE, A, SUBSTRUCTURE 243.000 CYS
64 702-51015 CONCRETE, B, FOOTINGS 257.700 CYS
65 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 644.000 LBS
66 702-92857 CONCRETE, C, SUBSTRUCTURE 64.400 CYS
67 702-94656 CONCRETE, B 41.800 CYS
68 703-51030 REINFORCING STEEL 103,552.000 LBS
69 703-51032 REINFORCING STEEL, EPOXY COATED 106,614.000 LBS
70 703-90512 THREADED BAR SPLICE 136.000 EACH
71 704-51002 CONCRETE, C, SUPERSTRUCTURE 317.000 CYS
72 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
73 706-51020 CONCRETE, C, RAILING 40.300 CYS
74 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 45 IN. X 16 IN. 1,269.000 LFT
75 709-51821 SURFACE SEAL LUMP LUMP
76 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 122.000 LFT
77 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 88.000 LFT
78 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 34.000 LFT
79 715-05842 CONCRETE ANCHOR, 42 IN. 2.000 EACH
80 715-46005 PIPE END SECTION, 15 IN. 3.000 EACH
81 715-91361 PIPE, PVC, 6 IN. 10.000 LFT
82 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
83 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, 111-A 72.000 LFT
86 801-07119 BARRICADE, 111-B 48.000 LFT
87 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 22.000 LFT
88 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 14.000 SFT
89 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,047.000 LFT
90 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,952.000 LFT

91 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 18.000 LFT
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CALL ORDER : 351 CONTRACT ID :© M -29765-A
LETTING DATE :

SECTION NO. 0001 GUARD RAIL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 3.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 6.000 EACH
7 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
8 621-06559 MULCHED SEEDING, R 4,800.000 SYS
9 715-04844 GRATED BOX END SECTION, RESET 3.000 EACH
10 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 81.000 LFT
11 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
12 801-06710 FLASHING ARROW SIGN 40.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 802-04116 SIGN, PANEL, RESET 2.000 EACH
15 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 30.000 LFT
16 109-08359 LIQUIDATED DAMAGES 1.000 DOL
17 109-08360 CONTRACT LIENS 1.000 DOL
18 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 381 CONTRACT ID : T -29511-A
LETTING DATE :

SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 801-06710 FLASHING ARROW SIGN 120.000 DAY
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 801-92448 CONSTRUCTION SIGNS, MOBILE 120.000 DAY
9 808-75994 PRISMATIC REFLECTOR 10,468.000 EACH
10 808-75994 PRISMATIC REFLECTOR 100.000 EACH
11 808-75994 PRISMATIC REFLECTOR 5,719.000 EACH
12 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4,617.000 EACH
13 109-08359 LIQUIDATED DAMAGES 1.000 DOL
14 109-08360 CONTRACT LIENS 1.000 DOL

15 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER 391 CONTRACT ID - T -29779-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 142.000 SYS
12 202-02241 GUARDRAIL, REMOVE 100.000 LFT
13 202-02272 PAVED SIDE DITCH, REMOVE 20.000 LFT
14 202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE 1.000 EACH
15 202-02278 CURB, CONCRETE, REMOVE 128.000 LFT
16 202-93741 GUARD RAIL END TREATMENT, REMOVE 3.000 EACH
17 202-99626 FOUNDATION FOR SIGNING, REMOVE 3.000 EACH
18 203-02000 EXCAVATION, COMMON 526.000 CYS
19 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
20 205-06937 TEMPORARY SILT FENCE 963.000 LFT
21 207-08263 SUBGRADE TREATMENT, TYPE IA 1,441.000 SYS
22 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 287.000 TON
23 402-07784 HMA SURFACE, TYPE D 94.000 TON
24 402-07785 HMA INTERMEDIATE, TYPE D 159.000 TON
25 402-07786 HWA BASE, TYPE D 486.000 TON
26 406-05520 ASPHALT FOR TACK COAT 0.940 TON
27 601-06035 GUARDRAIL, RESET 325.000 LFT
28 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
29 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 3.000 LFT
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
31 621-02770 EROSION CONTROL BLANKET 1,085.000 SYS
32 621-06559 MULCHED SEEDING, R 1,085.000 SYS
33 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 710.000 LFT
34 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 50.000 LFT
35 718-06531 OUTLET PROTECTOR, 3 3.000 EACH
36 718-52610 AGGREGATE FOR UNDERDRAINS 41.400 CYS
37 718-99153 GEOTEXTILES FOR UNDERDRAIN 410.000 SYS
38 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,011.000 LFT
40 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
43 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 3.000 EACH
44 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 3.000 EACH
45 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 48.375 SFT
46 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
47 805-01842 HANDHOLE, SIGNAL 17.000 EACH

48 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
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CALL ORDER 391 CONTRACT ID - T -29779-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 805-03162 TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION LUMP LUMP
50 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,899.000 LFT
51 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 2.000 EACH
52 805-08494 RADIO SPREAD SPECTRUM 3.000 EACH
53 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 10.000 EACH
54 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
55 805-78415 SPAN, CATENARY, AND TETHER 6.000 EACH
56 805-78420 DISCONNECT HANGER 6.000 EACH
57 805-78445 SIGNAL SERVICE 2.000 EACH
58 805-78467 SIGNAL CABLE, 3C 8CGA. 130.000 LFT
59 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,103.000 LFT
60 805-78485 SIGNAL CABLE, 5C 14GA. 262.000 LFT
61 805-78490 SIGNAL CABLE, 7C 14GA. 1,206.000 LFT
62 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 7,374.000 LFT
63 805-78785 SIGNAL DETECTOR HOUSING 15.000 EACH
64 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,022.000 LFT
65 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
66 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 8.000 EACH
67 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 324.000 LFT
68 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 11.000 EACH
69 807-06935 INSULATING LINK, WATERPROOFED 8.000 EACH
70 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 981.000 LFT
71 807-86910 CONNECTOR KIT, UNFUSED 3.000 EACH
72 807-86915 CONNECTOR KIT, FUSED 6.000 EACH
73 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 6.000 EACH
74 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
75 807-86930 INSULATION LINK, NONWATERPROOFED 3.000 EACH
76 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,355.000 LFT
77 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 160.000 LFT
78 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 4.000 EACH

79 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 2.000 EACH






